

BID SUMMARY
FOR
HAMMOND NORTHSORE REGIONAL AIRPORT
RUNWAY 18-36/13-31 INTERSECTION
 LaDOTD Project No. H.011864
 FAA A.I.P NO. 3-22-0018-019-2016

BID DATE: August 9, 2016
BID TIME: 10:30 AM

CONTRACTOR	LICENSE NUMBER	BIDDER AFFIDAVIT	BID SECURITY	Bid Schedule	LA Public Work Form	RECEIVED ADDENDUM No. 1 & 2	BID SCENARIOS	BID AMOUNT(\$)	REMARKS
J. D. James	39462	✓	✓	✓	✓	✓	Base Bid Alternate No. 1 Alternate No. 2 Alternate No. 3	# 3,094,889.20 937,522.95 111,375.10 375,865.10	
Command Construction Industries	48896	✓	✓	/	/	/	Base Bid Alternate No. 1 Alternate No. 2 Alternate No. 3	3,163,746.27 822,577.50 89,589.02 110,569.75	
Boh Brothers	2179	/	/	/	/	/	Base Bid Alternate No. 1 Alternate No. 2 Alternate No. 3	3,609,508.31 1,047,135.47 123,892.90 204,035.62	
Barriere	6276	/	/	/	/	/	Base Bid Alternate No. 1 Alternate No. 2 Alternate No. 3	2,745,670.60 774,764.80 156,106.00 195,898.50	
							Base Bid Alternate No. 1 Alternate No. 2 Alternate No. 3		
							Base Bid Alternate No. 1 Alternate No. 2 Alternate No. 3		
							Base Bid Alternate No. 1 Alternate No. 2 Alternate No. 3		

**HAMMOND NORTHSORE REGIONAL AIRPORT
 RUNWAY 18-36/13-31 INTERSECTION REHAB
 BID TABULATION
 BID DATE: AUGUST 9, 2016**

Base Bid					Engineer's Estimate		Barriere Construction Co., L.L.C		Command Construction Industries, LLC		JB James Construction LLC		Boh Bros. Construction Co., LLC	
Item No.	Spec No.	Item Description	Quantity	Unit	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount
1	M-105	MOBILIZATION (SECTION 105)	1	L.S.	\$245,000.00	\$ 245,000.00	\$180,000.00	\$ 180,000.00	\$400,000.00	\$ 400,000.00	\$205,000.00	\$ 205,000.00	\$223,000.00	\$ 223,000.00
2	M-200	TEMPORARY BARRICADES, LIGHTING AND FACILITIES	1	L.S.	\$105,000.00	\$ 105,000.00	\$160,000.00	\$ 160,000.00	\$ 20,000.00	\$ 20,000.00	\$ 40,000.00	\$ 40,000.00	\$ 20,000.00	\$ 20,000.00
3	P-101.1	PAVEMENT REMOVAL, 6-INCH CONCRETE	24,461	S.Y.	\$ 15.00	\$ 366,915.00	\$ 3.20	\$ 78,275.20	\$ 25.00	\$ 611,525.00	\$ 16.25	\$ 397,491.25	\$ 10.00	\$ 244,610.00
4	P-152.1	UNCLASSIFIED EXCAVATION	5,611	C.Y.	\$ 20.00	\$ 112,220.00	\$ 7.00	\$ 39,277.00	\$ 5.00	\$ 28,055.00	\$ 25.00	\$ 140,275.00	\$ 9.00	\$ 50,499.00
5	P-152.2	UNDERCUT ESCAVATION	4,740	C.Y.	\$ 25.00	\$ 118,500.00	\$ 50.00	\$ 237,000.00	\$ 5.00	\$ 23,700.00	\$ 34.00	\$ 161,160.00	\$ 48.00	\$ 227,520.00
6	P-156	SILT FENCE	2,400	L.F.	\$ 3.00	\$ 7,200.00	\$ 2.00	\$ 4,800.00	\$ 1.00	\$ 2,400.00	\$ 2.00	\$ 4,800.00	\$ 1.50	\$ 3,600.00
7	P-209.1	CRUSHED AGGREGATE BASE COURSE, 4-INCH DEPTH	21,307	S.Y.	\$ 35.00	\$ 745,745.00	\$ 14.00	\$ 298,298.00	\$ 20.00	\$ 426,140.00	\$ 14.50	\$ 308,951.50	\$ 15.00	\$ 319,605.00
8	P-501	PCC PAVEMENT, 10.5-INCH DEPTH	20,922	S.Y.	\$ 100.00	\$ 2,092,200.00	\$ 75.00	\$ 1,569,150.00	\$ 70.00	\$ 1,464,540.00	\$ 80.00	\$ 1,673,760.00	\$ 111.00	\$ 2,322,342.00
9	P-602	BITUMINOUS PRIME COAT	5,327	GAL	\$ 4.00	\$ 21,308.00	\$ 4.00	\$ 21,308.00	\$ 0.01	\$ 53.27	\$ 4.50	\$ 23,971.50	\$ 4.50	\$ 23,971.50
10	P-620.1	PAVEMENT MARKING REMOVAL (100%)	1,800	S.F.	\$ 2.00	\$ 3,600.00	\$ 5.50	\$ 9,900.00	\$ 0.01	\$ 18.00	\$ 2.25	\$ 4,050.00	\$ 2.25	\$ 4,050.00
11	P-620.2	TEMPORARY RUNWAY MARKING-WHITE	12,332	S.F.	\$ 0.50	\$ 6,166.00	\$ 1.60	\$ 19,731.20	\$ 1.00	\$ 12,332.00	\$ 0.75	\$ 9,249.00	\$ 0.75	\$ 9,249.00
12	P-620.3	FINAL RUNWAY MARKING-WHITE	12,332	S.F.	\$ 0.75	\$ 9,249.00	\$ 1.50	\$ 18,498.00	\$ 1.00	\$ 12,332.00	\$ 0.65	\$ 8,015.80	\$ 0.66	\$ 8,139.12
13	P-620.4	FINAL OUTLINE MARKING-BLACK	1,016	S.F.	\$ 2.00	\$ 2,032.00	\$ 2.20	\$ 2,235.20	\$ 1.00	\$ 1,016.00	\$ 0.40	\$ 406.40	\$ 0.40	\$ 406.40
14	D-705.1	UNDERDRAIN, 6-INCH PERFORATED (COMPLETE, INCLUDING POROUS BACKFILL AND FILTER FABRIC)	2,579	L.F.	\$ 15.00	\$ 38,685.00	\$ 12.00	\$ 30,948.00	\$ 25.00	\$ 64,475.00	\$ 13.00	\$ 33,527.00	\$ 26.00	\$ 67,054.00
15	D-705.2	UNDERDRAIN, 6-INCH NON-PERFORATED	961	L.F.	\$ 25.00	\$ 24,025.00	\$ 10.00	\$ 9,610.00	\$ 25.00	\$ 24,025.00	\$ 15.50	\$ 14,895.50	\$ 20.00	\$ 19,220.00
16	D-751	UNDERDRAIN CLEANOUT	12	EACH	\$ 50.00	\$ 600.00	\$ 910.00	\$ 10,920.00	\$ 1,000.00	\$ 12,000.00	\$ 900.00	\$ 10,800.00	\$ 500.00	\$ 6,000.00
17	L-108.1	CABLE, 1/C #8KV, L-824C INSTALLED IN CONDUIT OR DUCT BANK COUNTERPOISE, #6 BARE SOLID	1,690	L.F.	\$ 2.75	\$ 4,647.50	\$ 1.50	\$ 2,535.00	\$ 1.00	\$ 1,690.00	\$ 4.00	\$ 6,760.00	\$ 4.17	\$ 7,047.30
18	L-108.2	COPPER, INCLUDING GROUND RODS AND CONNECTIONS	840	L.F.	\$ 2.25	\$ 1,890.00	\$ 1.50	\$ 1,260.00	\$ 1.00	\$ 840.00	\$ 6.25	\$ 5,250.00	\$ 6.54	\$ 5,493.60
19	L-110.1	ELECTRICAL CONDUIT, 1-WAY, 2" SCHEDULE-40 PVC, DIRECT EARTH BURIAL, EARTH BACKFILL	450	L.F.	\$ 9.50	\$ 4,275.00	\$ 8.50	\$ 3,825.00	\$ 10.00	\$ 4,500.00	\$ 11.00	\$ 4,950.00	\$ 11.34	\$ 5,103.00
20	L-110.2	ELECTRICAL CONDUIT, 1-WAY, 2" SCHEDULE-40 PVC, CONCRETE ENCASED, INSTALLED UNDER NEW RUNWAY PAVEMENT	365	L.F.	\$ 35.00	\$ 12,775.00	\$ 20.00	\$ 7,300.00	\$ 25.00	\$ 9,125.00	\$ 23.25	\$ 8,486.25	\$ 24.21	\$ 8,836.65
21	L-125.2	RELOCATED L-861 MEDIUM INTENSITY RUNWAY EDGE LIGHT, NEW L-867B BASE, ISOLATION TRANSFORMER, COVER PLATE IN EARTH SHOULDER, INSTALLED COMPLETE	6	EACH	\$ 1,400.00	\$ 8,400.00	\$ 2,800.00	\$ 16,800.00	\$ 2,500.00	\$ 15,000.00	\$ 1,865.00	\$ 11,190.00	\$ 1,946.55	\$ 11,679.30
22	L-125.3	NEW L-852D IN-PAVEMENT MEDIUM INTENSITY RUNWAY EDGE LIGHT INSTALLED ON NEW L-868B BASE IN NEW PCC PAVEMENT, INSTALLED COMPLETE	4	EACH	\$ 3,500.00	\$ 14,000.00	\$ 3,000.00	\$ 12,000.00	\$ 5,000.00	\$ 20,000.00	\$ 2,300.00	\$ 9,200.00	\$ 2,389.66	\$ 9,558.64
23	L-125.4	REMOVE CONCRETE ENCASED LIGHT BASE	10	EACH	\$ 475.00	\$ 4,750.00	\$ 740.00	\$ 7,400.00	\$ 500.00	\$ 5,000.00	\$ 840.00	\$ 8,400.00	\$ 812.38	\$ 8,123.80
24	T-901	SEEDING (HYDROSEED)	2	ACRE	\$ 2,500.00	\$ 5,000.00	\$ 2,300.00	\$ 4,600.00	\$ 2,500.00	\$ 5,000.00	\$ 2,150.00	\$ 4,300.00	\$ 2,200.00	\$ 4,400.00
TOTAL BASE BID						\$3,954,182.50		\$2,745,670.60		\$3,163,766.27		\$3,094,889.20		\$3,609,508.31

ADDITIVE ALTERNATE NO. 1					Engineer's Estimate		Barriere Construction Co., L.L.C		Command Construction Industries, LLC		JB James Construction LLC		Boh Bros. Construction Co., LLC	
Item No.	Spec No.	Item Description	Quantity	Unit	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount
1	M-200	TEMPORARY BARRIQUES, LIGHTING AND FACILITIES	1	L.S.	\$ 60,000.00	\$ 60,000.00	\$ 48,000.00	\$ 48,000.00	\$ 1.00	\$ 1.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
2	P-601.1	PAVEMENT REMOVAL, 6-INCH CONCRETE	11,765	S.Y.	\$ 12.00	\$ 141,180.00	\$ 3.80	\$ 44,707.00	\$ 25.00	\$ 294,125.00	\$ 16.25	\$ 191,181.25	\$ 10.00	\$ 117,650.00
3	P-152.1	UNCLASSIFIED EXCAVATION	3,420	C.Y.	\$ 25.00	\$ 85,500.00	\$ 9.00	\$ 30,780.00	\$ 5.00	\$ 17,100.00	\$ 25.00	\$ 85,500.00	\$ 9.00	\$ 30,780.00
4	P-152.2	UNDERCUT EXCAVATION	1,870	C.Y.	\$ 65.00	\$ 121,550.00	\$ 50.00	\$ 93,500.00	\$ 5.00	\$ 9,350.00	\$ 34.00	\$ 63,580.00	\$ 48.00	\$ 89,760.00
5	P-154	SUBBASE COURSE, 8-INCH DEPTH	7,375	S.Y.	\$ 45.00	\$ 331,875.00	\$ 10.00	\$ 73,750.00	\$ 10.00	\$ 73,750.00	\$ 21.00	\$ 154,875.00	\$ 30.00	\$ 221,250.00
6	P-156	SILT FENCH	1,470	L.F.	\$ 3.00	\$ 4,410.00	\$ 2.00	\$ 2,940.00	\$ 1.00	\$ 1,470.00	\$ 2.00	\$ 2,940.00	\$ 1.50	\$ 2,205.00
7	P-209.2	CRUSHED AGGREGATE BASE COURSE, 8-INCH DEPTH	7,272	S.Y.	\$ 38.00	\$ 276,336.00	\$ 27.00	\$ 196,344.00	\$ 20.00	\$ 145,440.00	\$ 21.00	\$ 152,712.00	\$ 35.00	\$ 254,520.00
8	P-401	BITUMINOUS ASPHALT COURSE (PG 76- 22. GRADATION 2)	1,970	TON	\$ 110.00	\$ 216,700.00	\$ 100.00	\$ 197,000.00	\$ 100.00	\$ 197,000.00	\$ 102.00	\$ 200,940.00	\$ 116.00	\$ 228,520.00
9	P-602	BITUMINOUS PRIME COAT	2,050	GAL	\$ 4.00	\$ 8,200.00	\$ 4.00	\$ 8,200.00	\$ 0.01	\$ 20.50	\$ 3.25	\$ 6,662.50	\$ 5.68	\$ 11,644.00
10	P-603	BITUMINOUS TACK COAT	820	GAL	\$ 4.00	\$ 3,280.00	\$ 5.00	\$ 4,100.00	\$ 5.00	\$ 4,100.00	\$ 5.25	\$ 4,305.00	\$ 4.50	\$ 3,690.00
11	P-620.2	TEMPORARY RUNWAY MARKING-WHITE	5,130	S.F.	\$ 0.50	\$ 2,565.00	\$ 1.60	\$ 8,208.00	\$ 1.00	\$ 5,130.00	\$ 0.75	\$ 3,847.50	\$ 0.75	\$ 3,847.50
12	P-620.3	FINAL RUNWAY MARKING-WHITE	5,130	S.F.	\$ 0.75	\$ 3,847.50	\$ 1.50	\$ 7,695.00	\$ 1.00	\$ 5,130.00	\$ 0.65	\$ 3,334.50	\$ 0.65	\$ 3,334.50
13	P-620.5	TEMPORARY TAXIWAY MARKING- YELLOW	593	S.F.	\$ 0.50	\$ 296.50	\$ 1.60	\$ 948.80	\$ 1.00	\$ 593.00	\$ 0.75	\$ 444.75	\$ 0.75	\$ 444.75
14	P-620.6	FINAL TAXIWAY MARKING-YELLOW	593	S.F.	\$ 0.75	\$ 444.75	\$ 1.50	\$ 889.50	\$ 1.00	\$ 593.00	\$ 0.65	\$ 385.45	\$ 0.75	\$ 444.75
15	D-705.1	UNDERDRAIN, 6-INCH PERFORATED (COMPLETE, INCLUDING POROUS BACKFILL AND FILTER FABRIC)	1,270	L.F.	\$ 15.00	\$ 19,050.00	\$ 14.00	\$ 17,780.00	\$ 25.00	\$ 31,750.00	\$ 15.00	\$ 19,050.00	\$ 26.00	\$ 33,020.00
16	D-751	UNDERDRAIN CLEANOUT	4	EACH	\$ 50.00	\$ 200.00	\$ 910.00	\$ 3,640.00	\$ 1,000.00	\$ 4,000.00	\$ 900.00	\$ 3,600.00	\$ 500.00	\$ 2,000.00
17	L-108.1	CABLE, 1/C #8KV, L-824C INSTALLED IN CONDUIT OR DUCT BANK	175	L.F.	\$ 2.75	\$ 481.25	\$ 1.50	\$ 262.50	\$ 1.00	\$ 175.00	\$ 4.00	\$ 700.00	\$ 4.17	\$ 729.75
18	L-108.2	COUNTERPOISE, #6 BARE SOLID COPPER, INCLUDING GROUND RODS AND CONNECTIONS	350	L.F.	\$ 2.25	\$ 787.50	\$ 1.50	\$ 525.00	\$ 1.00	\$ 350.00	\$ 6.25	\$ 2,187.50	\$ 13.19	\$ 4,616.50
19	L-110.1	ELECTRICAL CONDUIT, 1-WAY, 2" SCHEDULE-40 PVC, DIRECT EARTH BURIAL, EARTH BACKFILL	350	L.F.	\$ 9.50	\$ 3,325.00	\$ 8.50	\$ 2,975.00	\$ 10.00	\$ 3,500.00	\$ 23.25	\$ 8,137.50	\$ 13.03	\$ 4,560.50
20	L-125.1	RELOCATED L-861T MEDIUM INTENSITY TAXIWAY EDGE LIGHT NEW L-867B BASE, ISOLATION TRANSORMER, COVER PLATE IN EARTH SHOULDER, INSTALLED COMPLETE	2	EACH	\$ 1,400.00	\$ 2,800.00	\$ 2,800.00	\$ 5,600.00	\$ 2,500.00	\$ 5,000.00	\$ 1,865.00	\$ 3,730.00	\$ 1,946.55	\$ 3,893.10
21	L-125.2	RELOCATED L-861 MEDIUM INTENSITY RUNWAY EDGE LIGHT, NEW L-867B BASE, ISOLATION TRANSORMER, COVER PLATE IN EARTH SHOULDER, INSTALLED COMPLETE	8	EACH	\$ 1,400.00	\$ 11,200.00	\$ 2,800.00	\$ 22,400.00	\$ 2,500.00	\$ 20,000.00	\$ 1,865.00	\$ 14,920.00	\$ 1,946.55	\$ 15,572.40
22	L-125.4	REMOVE CONCRETE ENCASED LIGHT BASE	3	EACH	\$ 475.00	\$ 1,425.00	\$ 740.00	\$ 2,220.00	\$ 500.00	\$ 1,500.00	\$ 780.00	\$ 2,340.00	\$ 812.38	\$ 2,437.14
23	T-901	SEEDING (HYDROSEED)	1	ACRE	\$ 2,500.00	\$ 2,500.00	\$ 2,300.00	\$ 2,300.00	\$ 2,500.00	\$ 2,500.00	\$ 2,150.00	\$ 2,150.00	\$ 2,215.58	\$ 2,215.58
TOTAL ADDITIVE ALTERNATE NO. 1						\$1,297,953.50		\$774,764.80		\$822,577.50		\$937,522.95		\$1,047,135.47
TOTAL BASE BID AND ADDITIVE ALTERNATE NO. 1						\$5,252,136.00		\$3,520,435.40		\$3,986,343.77		\$4,032,412.15		\$4,656,643.78

ADDITIVE ALTERNATE NO. 2					Engineer's Estimate		Barriere Construction Co., L.L.C		Command Construction Industries, LLC		JB James Construction LLC		Boh Bros. Construction Co., LLC	
Item No.	Spec No.	Item Description	Quantity	Unit	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount
1	P-620.3	FINAL RUNWAY MARKING-WHITE	70,552	S.F.	\$ 0.75	\$ 52,914.00	\$ 0.85	\$ 59,969.20	\$ 1.00	\$ 70,552.00	\$ 0.65	\$ 45,858.80	\$ 0.65	\$ 45,858.80
2	P-620.4	FINAL OUTLINE MARKING-BLACK	15,750	S.F.	\$ 2.00	\$ 31,500.00	\$ 0.70	\$ 11,025.00	\$ 1.00	\$ 15,750.00	\$ 0.40	\$ 6,300.00	\$ 0.35	\$ 5,512.50
3	P-620.6	FINAL TAXIWAY MARKING-YELLOW	2,400	S.F.	\$ 1.50	\$ 3,600.00	\$ 2.20	\$ 5,280.00	\$ 1.00	\$ 2,400.00	\$ 0.65	\$ 1,560.00	\$ 0.65	\$ 1,560.00
4	P-620.7	PAVEMENT MARKING REMOVAL (70%)	88,702	S.F.	\$ 1.00	\$ 88,702.00	\$ 0.90	\$ 79,831.80	\$ 0.01	\$ 887.02	\$ 0.65	\$ 57,656.30	\$ 0.80	\$ 70,961.60
TOTAL ADDITIVE ALTERNATE NO. 2					\$176,716.00		\$156,106.00		\$89,589.02		\$111,375.10		\$123,892.90	
TOTAL BASE BID AND ADDITIVE ALTERNATE NO. 1 & 2					\$5,428,852.00		\$3,676,541.40		\$4,075,932.79		\$4,143,787.25		\$4,780,536.68	

ADDITIVE ALTERNATE NO. 3					Engineer's Estimate		Barriere Construction Co., L.L.C		Command Construction Industries, LLC		JB James Construction LLC		Boh Bros. Construction Co., LLC	
Item No.	Spec No.	Item Description	Quantity	Unit	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount
1	M-200	TEMPORARY BARRICADES, LIGHTING AND FACILITIES	1	L.S.	\$ 12,500.00	\$ 12,500.00	\$ 21,000.00	\$ 21,000.00	\$ 1.00	\$ 1.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
2	P-101.2	PAVEMENT REMOVAL, 4-INCH ASPHALT	1,500	S.Y.	\$ 12.00	\$ 18,000.00	\$ 4.00	\$ 6,000.00	\$ 5.00	\$ 7,500.00	\$ 14.00	\$ 21,000.00	\$ 10.00	\$ 15,000.00
3	P-152.1	UNCLASSIFIED EXCAVATION	4,375	C.Y.	\$ 25.00	\$ 109,375.00	\$ 11.00	\$ 48,125.00	\$ 5.00	\$ 21,875.00	\$ 25.00	\$ 109,375.00	\$ 9.00	\$ 39,375.00
4	P-154	SUBBASE COURSE, 8-INCH DEPTH	1,464	S.Y.	\$ 45.00	\$ 65,880.00	\$ 14.00	\$ 20,496.00	\$ 10.00	\$ 14,640.00	\$ 22.50	\$ 32,940.00	\$ 30.00	\$ 43,920.00
5	P-209.2	CRUSHED AGGREGATE BASE COURSE, 8-INCH DEPTH	1,440	S.Y.	\$ 38.00	\$ 54,720.00	\$ 27.00	\$ 38,880.00	\$ 20.00	\$ 28,800.00	\$ 23.00	\$ 33,120.00	\$ 35.00	\$ 50,400.00
6	P-401	BITUMINOUS ASPHALT SURFACE COURSE (PG 76-22, GRADIATION 2)	360	TON	\$ 110.00	\$ 39,600.00	\$ 150.00	\$ 54,000.00	\$ 100.00	\$ 36,000.00	\$ 153.00	\$ 55,080.00	\$ 116.00	\$ 41,760.00
7	P-602	BITUMINOUS PRIME COAT	375	GAL	\$ 4.00	\$ 1,500.00	\$ 4.50	\$ 1,687.50	\$ 0.01	\$ 3.75	\$ 4.50	\$ 1,687.50	\$ 5.50	\$ 2,062.50
8	P-603	BITUMINOUS TACK COAT	150	GAL	\$ 4.00	\$ 600.00	\$ 5.00	\$ 750.00	\$ 5.00	\$ 750.00	\$ 5.25	\$ 787.50	\$ 4.50	\$ 675.00
9	P-620.5	TEMPORARY TAXIWAY MARKING-YELLOW	50	S.F.	\$ 0.50	\$ 25.00	\$ 45.00	\$ 2,250.00	\$ 5.00	\$ 250.00	\$ 0.75	\$ 37.50	\$ 4.00	\$ 200.00
10	P-620.6	FINAL TAXIWAY MARKING-YELLOW	50	S.F.	\$ 0.75	\$ 37.50	\$ 45.00	\$ 2,250.00	\$ 5.00	\$ 250.00	\$ 0.65	\$ 32.50	\$ 4.00	\$ 200.00
11	T-901	SEEDING (HYDROSEED)	.2	ACRE	\$ 2,500.00	\$ 500.00	\$ 2,300.00	\$ 460.00	\$ 2,500.00	\$ 500.00	\$ 2,150.00	\$ 430.00	\$ 2,215.60	\$ 443.12
TOTAL ADDITIVE ALTERNATE NO. 3					\$302,737.50		\$195,898.50		\$110,569.75		\$264,490.00		\$204,035.62	
TOTAL BASE BID AND ADDITIVE ALTERNATE NO. 1, 2, & 3					\$5,731,589.50		\$3,872,439.90		\$4,186,502.54		\$4,408,277.25		\$4,984,572.30	

ENGINEER'S CERTIFICATION
 I HEREBY CERTIFY THAT THE ABOVE IS A TRUE AND CORRECT SUMMARY OF PROPOSALS RECEIVED.



 Michael D. Hixson, P.E.
 Michael Baker International, Inc.