



2-8-18

**ATTN: Chuck Spangler**

**RE: Bridge Protection: Club Deluxe Road at Arnold's Creek (W2-L2)**

Attached is our proposal for the Bridge Protection/Bank Stabilization on Club Deluxe Rd at Arnold's Creek in Hammond, LA. This work based on plan cross sections and proposal sheet provided by Spangler Engineering, LLC. Our proposal is based on a "do not exceed" the estimated amounts per the attached proposal qualification. Over-run of quantities to be paid per unit price.

Exclusions: Permits/Fees, utility termination & capping, removal of any water/sewer piping at canal, geotextile fabric, removal of hazardous/contaminated material, erosion control.

Should you have any questions or if you need any additional information, please do not hesitate to contact us.

Thank you for the opportunity to work with you.

Sincerely,  
**Beverly Construction Co., LLC**

*Brad J. Caillouet*

Brad J. Caillouet

**PROPOSAL**


**BRIDGE PROTECTION - Club DeLuxe Road @ Arnolds Creek (W2-L2)**

City Project #unassigned

5-Feb-2018

**Beverly Construction**

Item	Description	Unit Price	Bid Quantity	Extension
1.	Anchor Trench Unclassified Excav.	\$ 11 - 00	300 CY	\$ 3,300 - 00
2.	BACKFILL/EMBANKMENT	18 - 00	150 CY	2,700 - 00
3.	Initial site preparation	13,000 - 00	1 EA	13,000 - 00
4.	Install RIP-RAP BERM (55# limestone)	78 - 00	910.0 TN	70,980 - 00
5.	Install FLOWABLE FILL (truck measure)	161 - 00	270.0 CY	43,470 - 00
<i>Total Proposal Amount [items "1." - "5."]:</i>				<b>\$ 133,450 - 00</b>

Contractor: **Beverly Construction, Inc.**  
Address: P. O. Box 9016  
Bridge City, LA 70096  
By (signature):   
Name/Title: Ronald Schmitt / PRESIDENT  
Date: 2-8-18

Acceptance: **Tangipahoa Parish Government**  
Address: 206 East Mulberry Street  
Amite, LA 70422  
By (signature): \_\_\_\_\_  
Name/Title: Robby Miller, Parish President  
Date: \_\_\_\_\_

Acceptance: **City of Hammond**  
Address: P. O. Box 2788  
Hammond, LA 70404  
By (signature): \_\_\_\_\_  
Name/Title: Pete Panepinto, Mayor  
Date: \_\_\_\_\_