

BID SUMMARY

Concrete Street Improvements [FY2020] for the City of Hammond

Bid Opening: Thursday, June 11, 2020, 10:00 a.m.

Engineer: Spangler Engineering, LLC

BIDDER	La. Contr. License No.	BASE BID items "1." - "12."	Bid Rank
1. Beverly Construction Co., LLC 1215 River Road; Bridge City, LA 70094	20694	\$ 825,000.00	[4]
2. Byron E. Talbot Contractor, Inc. 24288 Hwy. 190; Robert, LA 70455	12198	\$ 842,750.00	[6]
3. Industrial Enterprises, Inc. P.O. Box 15414; Baton Rouge, LA 70895	5693	\$ 837,127.56	[5]
4. L. King Company, LLC (a) 2450 Florida Ave., Suite B; Denham Springs, LA 70726	42360	\$ 973,687.01	[8]
5. Lawson Bonet Construction, Inc. P.O. Box 1313; Hammond, LA 70404	39990	\$ 794,700.00	[2]
6. M & O Construction, LLC 811-B Mooney Avenue; Hammond, LA 70403	47666	NO BID	
7. Richard Price Contracting Co., LLC 25509 Walker Road South; Denham Springs, LA 70726	14807	\$ 786,999.00	[1]
8. Stranco, LLC 70459 Highway 59; Abita Springs, LA 70420	16724	\$ 878,450.00	[7]
9. Warner Trucking, Inc. 67393 Z. McDaniel Road; Franklinton, LA 70438	60826	\$ 795,015.97	[3]
10.		\$ -	
11.		\$ -	
12.		\$ -	
13.		\$ -	
14.		\$ -	

NOTES TO BID OPENING:

- (a) Unit Price Extension - Bid Item "3.": "\$3,680.00" written vs. "\$3,680.01" actual
 Total Base Bid: "\$973,687.00" written vs. "\$973,687.01" actual

Certified Correct: _____

Webb M. Anderson, P.E.

11-Jun-2020

Date



BID TABULATION

Concrete Street Improvements [FY2020] - for the City of Hammond

Bid Opening: Thursday, June 11, 2020, 10:00 a.m.

Engineer: Spangler Engineering, LLC

Bid Item	Description	Bid Quantity	Engineer's Estimate		Richard Price Contracting		Lawson-Bonet Const.		Warner Trucking		Beverly Construction	
			Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1. Mobilization		1 EA	\$ 15,000.00	\$ 15,000.00	\$ 8,759.00	\$ 8,759.00	\$ 4,000.00	\$ 4,000.00	\$ 13,702.46	\$ 13,702.46	\$ 15,030.00	\$ 15,030.00
2. PCC CURB [mountable/barrier - tack-on type]		1,800 LF	15.00	27,000.00	11.00	19,800.00	14.00	25,200.00	13.50	24,300.00	10.00	18,000.00
3. Adjust SSMH/WV		3 EA	300.00	900.00	300.00	900.00	300.00	900.00	178.03	534.09	1,150.00	3,450.00
4. LIMESTONE		2,500.0 TN	55.00	137,500.00	52.00	130,000.00	57.00	142,500.00	52.00	130,000.00	52.00	130,000.00
5. Misc. Sitework/Erosion Control		1 EA	7,500.00	7,500.00	7,500.00	7,500.00	7,500.00	7,500.00	7,097.32	7,097.32	8,500.00	8,500.00
6. SAWCUT pavements (6" - 12" thick)		600 LF	8.00	4,800.00	9.00	5,400.00	10.00	6,000.00	5.93	3,558.00	7.00	4,200.00
7. Remove/replace 8" th. PCC STREET Pvmnt.		2,380.0 SY	90.00	214,200.00	78.00	185,640.00	75.00	178,500.00	90.47	215,318.60	89.00	211,820.00
8. Install PCC Pavement (6" th.)		6,700.0 SY	60.00	402,000.00	55.00	368,500.00	58.00	388,600.00	54.00	361,800.00	50.00	335,000.00
9. Install/Maintain Constr./Traffic Signage		1 EA	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	3,500.00	3,500.00	10,500.00	10,500.00
10. Install Thermoplastic Striping		8,000 LF	1.50	12,000.00	1.50	12,000.00	1.50	12,000.00	1.76	14,080.00	2.80	22,400.00
11. Precast Concrete WHEEL STOPS [5'L]		150 EA	75.00	11,250.00	70.00	10,500.00	70.00	10,500.00	39.17	5,875.50	134.00	20,100.00
12. Zemurray Park Tennis Court DEMOLITION		1 EA	15,000.00	15,000.00	33,000.00	33,000.00	14,000.00	14,000.00	15,250.00	15,250.00	46,000.00	46,000.00
BASE BID [items "1." through "12."]:			\$	852,150.00	\$	786,999.00	\$	794,700.00	\$	795,015.97	\$	825,000.00

Bid Item	Description	Bid Quantity	Industrial Enterprises		Byron E. Talbot Contr.		Stranco, LLC		L. King Company (a)		Unit Price	Extension
			Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension		
1. Mobilization		1 EA	\$ 28,000.00	\$ 28,000.00	\$ 14,500.00	\$ 14,500.00	\$ 17,500.00	\$ 17,500.00	\$ 76,470.50	\$ 76,470.50	\$ -	\$ -
2. PCC CURB [mountable/barrier - tack-on type]		1,800 LF	8.96	16,128.00	14.50	26,100.00	12.00	21,600.00	23.30	41,940.00	-	-
3. Adjust SSMH/WV		3 EA	280.00	840.00	400.00	1,200.00	400.00	1,200.00	1,226.67	3,680.01	-	-
4. LIMESTONE		2,500.0 TN	63.17	157,925.00	62.00	155,000.00	55.00	137,500.00	56.46	141,150.00	-	-
5. Misc. Sitework/Erosion Control		1 EA	6,720.00	6,720.00	12,500.00	12,500.00	7,500.00	7,500.00	30,055.00	30,055.00	-	-
6. SAWCUT pavements (6" - 12" thick)		600 LF	8.96	5,376.00	11.00	6,600.00	9.00	5,400.00	15.10	9,060.00	-	-
7. Remove/replace 8" th. PCC STREET Pvmnt.		2,380.0 SY	101.40	241,332.00	85.00	202,300.00	105.00	249,900.00	101.60	241,808.00	-	-
8. Install PCC Pavement (6" th.)		6,700.0 SY	44.56	298,552.00	48.00	321,600.00	59.00	395,300.00	50.51	338,417.00	-	-
9. Install/Maintain Constr./Traffic Signage		1 EA	8,201.76	8,201.76	4,700.00	4,700.00	5,000.00	5,000.00	21,867.00	21,867.00	-	-
10. Install Thermoplastic Striping		8,000 LF	1.46	11,680.00	5.75	46,000.00	1.45	11,600.00	1.62	12,960.00	-	-
11. Precast Concrete WHEEL STOPS [5'L]		150 EA	69.44	10,416.00	105.00	15,750.00	70.00	10,500.00	71.65	10,747.50	-	-
12. Zemurray Park Tennis Court DEMOLITION		1 EA	51,956.80	51,956.80	36,500.00	36,500.00	15,450.00	15,450.00	45,532.00	45,532.00	-	-
BASE BID [items "1." through "12."]:			\$	837,127.56	\$	842,750.00	\$	878,450.00	\$	973,687.01	\$	-


Notes to Bid Opening:

(a) Unit Price Extension - Bid Item "3.": "\$3,680.00" written vs. "\$3,680.01" actual

Total Base Bid: "\$973,687.00" written vs. "\$973,687.01" actual

Certified Correct:

Webb M. Anderson, P.E.



11-Jun-2020

Date