BID TABULATION
DRAINAGE & SIDEWALK IMPROVEMENTS [FY2022] - for the City of Hammond

Bid Opening: Thursday, April 28, 2022, 10:00 a.m. Engineer: Spangler Engineering, LLC
Bid Desciibtion Bid Engineer's Estimate Warner Construction Richard Price Contracting Stranco Construction (a) Magee Excavation & Dev.
Item Pl Quantity Unit Price Extension Unit Price | Extension Unit Price Extension Unit Price Extension Unit Price Extension
1.|Mobilization 1/[EA | $ 25,000.00 | $ 25,000.00 | $ 63,100.00|$ 63,100.00 | $ 50,000.00 [$ 50,000.00 | $ 40,000.00 | $ 40,000.00 | $ 35,250.00 | $ 35,250.00
2.|Install/Maintain Constr./Traffic Signage 1|EA 10,000.00 10,000.00 6,500.00 6,500.00 25,000.00 25,000.00 7,500.00 7,500.00 11,165.00 11,165.00
3.|Sawcut Pavements 2,700|LF 8.00 21,600.00 6.75 18,225.00 10.00 27,000.00 10.00 27,000.00 10.00 27,000.00
4.16" th PCC SIDEWALK 1,550.0|SY 70.00 108,500.00 72.00 111,600.00 80.00 124,000.00 90.00 139,500.00 66.00 102,300.00
5.16'-8'L SIDEWALK SLAB 2|EA 450.00 900.00 550.00 1,100.00 800.00 1,600.00 550.00 1,100.00 850.00 1,700.00
6.|Sidewalk DRAIN PLATE 14(EA 500.00 7,000.00 525.00 7,350.00 850.00 11,900.00 700.00 9,800.00 415.00 5,810.00
7.|Detectable Warning Strip 20|EA 300.00 6,000.00 425.00 8,500.00 500.00 10,000.00 400.00 8,000.00 110.00 2,200.00
8.|Pedestrian Xwalk mkgs [6'W] 300|LF 35.00 10,500.00 62.00 18,600.00 50.00 15,000.00 40.00 12,000.00 45.00 13,500.00
9.[Remove/replace 6'"'th PC Concrete Driveway 1,050.0|SY 80.00 84,000.00 80.00 84,000.00 85.00 89,250.00 90.00 94,500.00 85.00 89,250.00
10.|Slab-Sod [including 1.5" thick root zone material] 7,000.0|SY 7.50 52,500.00 8.00 56,000.00 9.00 63,000.00 9.00 63,000.00 10.00 70,000.00
11.|LIMESTONE [vehicular measure] 670.0| TN 65.00 43,550.00 78.00 52,260.00 90.00 60,300.00 75.00 50,250.00 100.00 67,000.00
12.|Misc. Sitework/Erosion Control 1|EA 20,000.00 20,000.00 110,000.00 110,000.00 30,000.00 30,000.00 29,000.00 29,000.00 179,000.00 179,000.00
13.|R/R 8"th PCC Street 530.0|SY 110.00 58,300.00 105.00 55,650.00 115.00 60,950.00 135.00 71,550.00 135.00 71,550.00
14.|Remove/replace existing PCC CURB 170|LF 25.00 4,250.00 22.00 3,740.00 25.00 4,250.00 25.00 4,250.00 43.00 7,310.00
15.|Install Flowable Fill 10.0|CY 175.00 1,750.00 150.00 1,500.00 165.00 1,650.00 175.00 1,750.00 148.00 1,480.00
16.|BACKFILL [vehic. measure] 3,500.0(CY 18.00 63,000.00 14.00 49,000.00 20.00 70,000.00 20.00 70,000.00 25.00 87,500.00
17.|TYPE II CB 2|EA 4,000.00 8,000.00 4,800.00 9,600.00 4,800.00 9,600.00 3,5600.00 7,000.00 4,900.00 9,800.00
18.|TYPE V CB 32(EA 3,000.00 96,000.00 3,900.00 124,800.00 3,800.00 121,600.00 3,700.00 118,400.00 4,060.00 129,920.00
19.|TYPE VIII CB 124[EA 2,500.00 310,000.00 3,200.00 396,800.00 2,800.00 347,200.00 3,000.00 372,000.00 2,875.00 356,500.00
20.|Modify/Adjust Existing Catch Basin 2|EA 500.00 1,000.00 400.00 800.00 1,100.00 2,200.00 1,500.00 3,000.00 1,395.00 2,790.00
21.|Install 8"'-12" PVC Storm Drain Pipe 2,700|LF 40.00 108,000.00 37.50 101,250.00 47.00 126,900.00 46.00 124,200.00 40.00 108,000.00
22.|Install 15" RCP(A) 3,360|LF 55.00 184,800.00 60.00 201,600.00 65.00 218,400.00 70.00 235,200.00 64.00 215,040.00
23.|Install 18" RCP(A) 2,000|LF 65.00 130,000.00 75.00 150,000.00 75.00 150,000.00 80.00 160,000.00 78.00 156,000.00
24, |Install 24" RCP(A) 430|LF 90.00 38,700.00 95.00 40,850.00 95.00 40,850.00 105.00 45,150.00 105.00 45,150.00
25.|Install 30" RCP(A) 40|LF 150.00 6,000.00 115.00 4,600.00 149.00 5,960.00 150.00 6,000.00 139.00 5,560.00
26.|Pedestrian Bridge (over W2-L2 at Edwin Neill Way) 1{EA 75,000.00 75,000.00 135,000.00 135,000.00 150,000.00 150,000.00 125,000.00 125,000.00 72,570.00 72,570.00
27.|Install LIMESTONE RIP-RAP (55Ib-24" th) 20.0|SY 100.00 2,000.00 110.00 2,200.00 125.00 2,500.00 120.00 2,400.00 150.00 3,000.00
28.|Excavate Type I Ditch 500|LF 10.00 5,000.00 9.00 4,500.00 10.00 5,000.00 10.00 5,000.00 15.00 7,500.00
29.|Excavate Type II Ditch 200|LF 12.00 2,400.00 10.50 2,100.00 13.00 2,600.00 12.00 2,400.00 27.00 5,400.00
30.|Off-set existing Water Main [4" - 8" diam.] 3|EA 5,000.00 15,000.00 5,200.00 15,600.00 5,500.00 16,500.00 5,500.00 16,500.00 7,036.00 21,108.00
31.|Pedestrian Walkway [Wooden/composite deck] 96|LF 450.00 43,200.00 500.00 48,000.00 450.00 43,200.00 450.00 43,200.00 187.00 17,952.00
BASE BID [items "1." through "31.":| $ 1,541,950.00 | $ 1,884,825.00 | $ 1,886,410.00 | $ 1,894,650.00 | $ 1,928,305.00
Add. Alt. No. 1 - For additional work on Ruth/Mitchell/Pine Drive: Unit Price Extension Unit Price Extension Unit Price Extension Unit Price Extension
3.|Sawcut Pavements 650[LF | $ 8.00 [ $ 5,200.00 | $ 6.75 | $ 4,387.50 | $ 10.00 | $ 6,500.00 | $ 10.00 | $ 6,500.00 | $ 10.00 | $ 6,500.00
9.|Remove/replace 6''th PC Concrete Driveway 250.0(SY 80.00 20,000.00 80.00 20,000.00 85.00 21,250.00 90.00 22,500.00 85.00 21,250.00
10.]Slab-Sod [including 1.5" thick root zone material] 1,900.0|SY 7.50 14,250.00 8.00 15,200.00 9.00 17,100.00 9.00 17,100.00 10.00 19,000.00
11.|LIMESTONE [vehicular measure] 70.0| TN 65.00 4,550.00 78.00 5,460.00 90.00 6,300.00 75.00 5,250.00 100.00 7,000.00
13.[R/R 8"th PCC Street 30.0{SY 110.00 3,300.00 105.00 3,150.00 115.00 3,450.00 135.00 4,050.00 135.00 4,050.00
16.|BACKFILL [vehic. measure] 300.0|CY 18.00 5,400.00 14.00 4,200.00 20.00 6,000.00 20.00 6,000.00 25.00 7,500.00
18.|TYPE V CB 1|EA 3,000.00 3,000.00 3,900.00 3,900.00 3,800.00 3,800.00 3,700.00 3,700.00 4,060.00 4,060.00
19.|TYPE VIII CB 21|EA 2,500.00 52,500.00 3,200.00 67,200.00 2,800.00 58,800.00 3,000.00 63,000.00 2,875.00 60,375.00
21.|Install 8"-12" PVC Storm Drain Pipe 200|LF 40.00 8,000.00 37.50 7,500.00 47.00 9,400.00 46.00 9,200.00 40.00 8,000.00
22.|Install 15" RCP(A) 466|LF 55.00 25,630.00 60.00 27,960.00 65.00 30,290.00 70.00 32,620.00 64.00 29,824.00
23.|Install 18" RCP(A) 460|LF 65.00 29,900.00 75.00 34,500.00 75.00 34,500.00 80.00 36,800.00 78.00 35,880.00
24.|Install 24" RCP(A) 150|LF 90.00 13,500.00 95.00 14,250.00 95.00 14,250.00 105.00 15,750.00 105.00 15,750.00
29.|Excavate Type II Ditch 300|LF 12.00 3,600.00 10.50 3,150.00 13.00 3,900.00 12.00 3,600.00 27.00 8,100.00
32.[Misc. Sitework/Erosion Control - Add. Alt. No. 1 1|EA 7,500.00 7,500.00 50,000.00 50,000.00 30,000.00 30,000.00 15,000.00 15,000.00 14,500.00 14,500.00
ADDITIVE ALTERNATE No. 1 BID [above items "3." through "32.".] § 196,330.00 [ $ 260,857.50 [ $ 245540.00 [ % 24107000 § 241,789.00
NET BID - Base Bid plus Add. Alt. No. 1| $ 1,738,280.00 | $ 2,145,682.50 | $ 2,131,950.00 | $ 2,135,720.00 | $ 2,170,094.00
Notes to Bid Opening: (a) Errorin extension ofitem "17.": 2 EA x §3,500.00 per EA = $7,000.00 actual vs. "$3,500.00" written
Certified Correct: / 28-Apr-2022
T. C. %angle@]r.,.ﬂ.E. Date
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Bid Opening: Thursday, April 28, 2022, 10:00 a.m.

BID TABULATION

DRAINAGE & SIDEWALK IMPROVEMENTS [FY2022] - for the City of Hammond

Engineer: Spangler Engineering, LLC

Bid Deseiintion Bid Beyerly Construction (b) Gr.ady. Crawford ConsFr. !(ort's Constr. Svcs. ‘

Item Heserpton Quantity Unit Price Extension Unit Price Extension Unit Price Extension Unit Price Extension Unit Price Extension
1 1lIEA | $ 42,000.00 | $ 42,000.00 | $ 35,000.00 | $ 35,000.00 | $ 75,000.00 | $ 75,000.00 | $ - - $ - -
2.|Install/Maintain Constr./Traffic Signage 1|EA 23,500.00 23,500.00 18,000.00 18,000.00 90,000.00 90,000.00 - - - -
3.|Sawcut Pavements 2,700 |LF 10.50 28,350.00 10.00 27,000.00 12.00 32,400.00 - - - -
4.16" th PCC SIDEWALK 1,550.0|SY 72.20 111,910.00 72.00 111,600.00 115.00 178,250.00 - - - -
5.16'-8'L SIDEWALK SLAB 2|EA 1,750.00 3,500.00 560.00 1,120.00 900.00 1,800.00 - - - -
6.|Sidewalk DRAIN PLATE 14|EA 1,900.00 26,600.00 1,850.00 25,900.00 2,000.00 28,000.00 - - - -
7.|Detectable Warning Strip 20(EA 175.00 3,500.00 440.00 8,800.00 220.00 4,400.00 - - - -
8.|Pedestrian Xwalk mkgs [6'W] 300|LF 100.00 30,000.00 48.00 14,400.00 25.00 7,500.00 - - - -
9.|Remove/replace 6''th PC Concrete Driveway 1,050.0|SY 68.00 71,400.00 84.00 88,200.00 160.00 168,000.00 - - - -

10.[Slab-Sod [including 1.5" thick root zone material] 7,000.0(SY 11.50 80,500.00 10.00 70,000.00 13.00 91,000.00 - - - -
11.|LIMESTONE [vehicular measure] 670.0| TN 53.00 35,510.00 88.00 58,960.00 85.00 56,950.00 - - - -
12.|Misc. Sitework/Erosion Control 1|{EA 3,500.00 3,500.00 16,000.00 16,000.00 65,000.00 65,000.00 - - - -
13.|R/R 8"th PCC Street 530.0(SY 97.00 51,410.00 128.00 67,840.00 165.00 87,450.00 - - - -
14.|Remove/replace existing PCC CURB 170|LF 17.00 2,890.00 42.00 7,140.00 42.00 7,140.00 - - - -
15.|Install Flowable Fill 10.0|CY 195.00 1,950.00 216.00 2,160.00 200.00 2,000.00 - - - -
16.|BACKFILL [vehic. measure] 3,500.0|CY 14.00 49,000.00 33.00 115,500.00 30.00 105,000.00 - - - -
17. 2|EA 4,900.00 9,800.00 5,520.00 11,040.00 4,700.00 9,400.00 - - - -
18. 32|EA 4,360.00 139,520.00 4,600.00 147,200.00 4,600.00 147,200.00 - - - -
19.|TYPE VIII CB 124|EA 3,750.00 465,000.00 2,940.00 364,560.00 3,700.00 458,800.00 - - - -
20.|Modify/Adjust Existing Catch Basin 2|EA 625.00 1,250.00 2,271.00 4,542.00 4,000.00 8,000.00 - - - -
21.|Install 8"-12" PVC Storm Drain Pipe 2,700 |LF 45.00 121,500.00 67.00 180,900.00 73.00 197,100.00 - - - -
22.|Install 15" RCP(A) 3,360|LF 79.00 265,440.00 92.00 309,120.00 102.00 342,720.00 - - - -
23.|Install 18" RCP(A) 2,000 (LF 104.00 208,000.00 113.00 226,000.00 105.00 210,000.00 - - - -
24.|Install 24" RCP(A) 430|LF 125.00 53,750.00 143.00 61,490.00 124.00 53,320.00 - - - B
25.|Install 30" RCP(A) 40|LF 174.00 6,960.00 192.00 7,680.00 166.00 6,640.00 - - - B
26.|Pedestrian Bridge (over W2-L2 at Edwin Neill Way) 1{EA 126,000.00 126,000.00 126,075.00 126,075.00 140,000.00 140,000.00 - - - -
27.|Install LIMESTONE RIP-RAP (55Ib-24" th) 20.0|1SY 75.00 1,500.00 150.00 3,000.00 215.00 4,300.00 - - - -
28.|Excavate Type I Ditch 500(LF 10.00 5,000.00 16.00 8,000.00 12.00 6,000.00 - - - -
29.|Excavate Type II Ditch 200|LF 12.00 2,400.00 24.00 4,800.00 15.00 3,000.00 - - - -
30.|Off-set existing Water Main [4" - 8" diam.] 3|EA 5,850.00 17,550.00 6,450.00 19,350.00 12,000.00 36,000.00 - - - -
31.|Pedestrian Walkway [Wooden/composite deck] 96|LF 85.00 8,160.00 685.00 65,760.00 290.00 27,840.00 - - - -
BASE BID [items "1." through "31.";| $ 1,997,350.00 | $ 2,207,137.00 | $ 2,650,210.00 | $ - 18 -

Add. Alt. No. 1 - For additional work on Ruth/Mitchell/Pine Drive: Unit Price Extension Unit Price Extension Unit Price Extension Unit Price Extension
3.|Sawcut Pavements 650[LF | $ 10.50 | $ 6,825.00 | $ 10.00 | $ 6,500.00 | $ 12.00 | $ 7,800.00 | $ - - $ - -
9.|Remove/replace 6''th PC Concrete Driveway 250.0|SY 68.00 17,000.00 84.00 21,000.00 160.00 40,000.00 - - - -

10.|Slab-Sod [including 1.5" thick root zone material] 1,900.0[SY 11.50 21,850.00 10.00 19,000.00 13.00 24,700.00 > = P .
11.|LIMESTONE [vehicular measure] 70.0|TN 53.00 3,710.00 88.00 6,160.00 85.00 5,950.00 - - - -
13.|[R/R 8"th PCC Street 30.0[sY 97.00 2,910.00 128.00 3,840.00 165.00 4,950.00 . - - -
16.|BACKFILL [vehic. measure] 300.0[CY 14.00 4,200.00 33.00 9,900.00 30.00 9,000.00 - - - -
18. 1[EA 4,360.00 4,360.00 4,600.00 4,600.00 4,600.00 4,600.00 - - - -
19.|TYPE VIII CB 21|EA 3,750.00 78,750.00 2,940.00 61,740.00 3,700.00 77,700.00 - - - -
21.|Install 8""-12" PVC Storm Drain Pipe 200|LF 45.00 9,000.00 67.00 13,400.00 73.00 14,600.00 - - - -
22.|Install 15" RCP(A) 466 |LF 79.00 36,814.00 92.00 42,872.00 102.00 47,532.00 - - - -
23.|Install 18" RCP(A) 460|LF 104.00 47,840.00 113.00 51,980.00 105.00 48,300.00 - - - -
24.|Install 24" RCP(A) 150|LF 125.00 18,750.00 143.00 21,450.00 124.00 18,600.00 - - - -
29.|Excavate Type II Ditch 300|LF 12.00 3,600.00 24.00 7,200.00 15.00 4,500.00 - - - -
32.|Misc. Sitework/Erosion Control - Add. Alt. No. 1 1{EA 3,000.00 3,000.00 7,500.00 7,500.00 25,000.00 25,000.00 - - - -
ADDITIVE ALTERNATE No. 1 BID [above items "3." through "32.1] $ 258,609.00 | $ 277,142.00 | $ 333,232.00 | $ - $ -
NET BID - Base Bid plus Add. Alt. No. 1:| $ 2,255,959.00 | $ 2,484,279.00 | $ 2,983,442.00 | $ - $ -

Notes to Bid Opening:

Certified Correct:

(b) Error in extension of Add. Alt. No. 1 item "10.": 1,900.0 SY x §11.50 per SY = $21,850.00 actual vs. "$11,500.00" written

7,

T. G, ypangle@r., PIE.

28-Apr-2022

Date
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