

# BID TABULATION

## Al-Ida Street Improvements - for the City of Hammond

Bid Opening: Thursday, November 20, 2025, 10:00 a.m.

Engineer: Spangler Engineering, LLC

Bid Item	Description	Bid Quantity	Engineer's Estimate		Arbour Construction		Alfaro Bros. Concrete		Warner Construction	
			Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1.	<b>MOBILIZATION</b>	1 EA	\$ 10,000.00	10,000.00	\$ 12,000.00	\$ 12,000.00	\$ 22,000.00	\$ 22,000.00	\$ 30,000.00	\$ 30,000.00
2.	Install/Maintain <b>CONSTR./TRAFFIC SIGNAGE</b>	1 EA	7,500.00	7,500.00	8,500.00	8,500.00	6,500.00	6,500.00	2,500.00	2,500.00
3.	<b>SAWCUT Pavements</b>	3,500 LF	7.50	26,250.00	9.00	31,500.00	6.25	21,875.00	8.00	28,000.00
4.	Remove/replace <b>DRIVEWAYS</b> [6"th reinf. PCC]	300.0 SY	90.00	27,000.00	80.00	24,000.00	82.00	24,600.00	85.00	25,500.00
5.	Install <b>SLAB SOD</b> [incl. 1.5"th. r.z.m.]	600.0 SY	8.00	4,800.00	9.00	5,400.00	9.00	5,400.00	10.00	6,000.00
6.	Haul-in/grade/compact <b>LIMESTONE</b> [veh. meas.]	240.0 TN	85.00	20,400.00	80.00	19,200.00	75.00	18,000.00	90.00	21,600.00
7.	Misc. Sitework/Erosion Control	1 EA	5,000.00	5,000.00	15,000.00	15,000.00	5,000.00	5,000.00	10,000.00	10,000.00
8.	Remove/replace <b>STREET Pvmnt.</b> [8"th reinf. PCC]	100.0 SY	115.00	11,500.00	120.00	12,000.00	100.00	10,000.00	120.00	12,000.00
9.	Install <b>PCC SHOULDER</b> [1.5'W x 6"th reinf. PCC]	445.0 SY	90.00	40,050.00	95.00	42,275.00	80.00	35,600.00	90.00	40,050.00
10.	<b>COLD PLANING</b> Existing Surface [1" min.]	2,800.0 SY	5.00	14,000.00	5.00	14,000.00	7.20	20,160.00	6.00	16,800.00
11.	<b>Hot ASPHALTIC CONCRETE</b> [2" th]	345.0 TN	125.00	43,125.00	125.00	43,125.00	184.00	63,480.00	160.00	55,200.00
12.	Install <b>FLOWABLE FILL</b>	20.0 CY	175.00	3,500.00	10.00	200.00	175.00	3,500.00	200.00	4,000.00
13.	Haul-in/grade/compact <b>BACKFILL</b> [veh. meas.]	150.0 CY	25.00	3,750.00	22.00	3,300.00	20.00	3,000.00	20.00	3,000.00
14.	Install <b>TYPE V CB</b>	2 EA	4,500.00	9,000.00	4,000.00	8,000.00	4,000.00	8,000.00	6,500.00	13,000.00
15.	Install <b>TYPE VIII CB</b>	19 EA	3,500.00	66,500.00	3,150.00	59,850.00	3,300.00	62,700.00	3,000.00	57,000.00
16.	<b>Modify/Adjust</b> Existing Catch Basin	5 EA	2,500.00	12,500.00	2,000.00	10,000.00	2,000.00	10,000.00	750.00	3,750.00
17.	Install <b>15" diameter</b> Storm Drain Pipe	874 LF	65.00	56,810.00	70.00	61,180.00	65.00	56,810.00	75.00	65,550.00
18.	Install <b>18" diameter</b> Storm Drain Pipe	281 LF	75.00	21,075.00	76.00	21,356.00	75.00	21,075.00	90.00	25,290.00
19.	Off-set existing <b>WATER MAIN</b> [4" - 8" diam.]	1 EA	5,000.00	5,000.00	1.00	1.00	2,500.00	2,500.00	5,000.00	5,000.00
20.	<b>Clean</b> Existing Pipes	650 LF	25.00	16,250.00	12.00	7,800.00	18.00	11,700.00	25.00	16,250.00
<b>BASE BID</b> [items "1." through "20."]:			\$	404,010.00	\$	<b>398,687.00</b>	\$	<b>411,900.00</b>	\$	<b>440,490.00</b>
<i>Bid Rank:</i>						<b>[1]</b>		<b>[2]</b>		<b>[3]</b>

Notes to Bid Opening: none

Certified Correct:



Mitchell D. Roniger, P.E.

20-Nov-2025

Date

# BID TABULATION

## Al-Ida Street Improvements - for the City of Hammond

Bid Opening: Thursday, November 20, 2025, 10:00 a.m.

Engineer: Spangler Engineering, LLC

Bid Item	Description	Bid Quantity	Richard Price Contracting		Command Construction		RWB Contracting		LA Contracting	
			Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1.	<b>MOBILIZATION</b>	1 EA	\$ 30,000.00	\$ 30,000.00	\$ 50,000.00	\$ 50,000.00	\$ 24,000.00	\$ 24,000.00	\$ 46,000.00	\$ 46,000.00
2.	Install/Maintain <b>CONSTR./TRAFFIC SIGNAGE</b>	1 EA	32,000.00	\$ 32,000.00	15,000.00	15,000.00	12,000.00	12,000.00	13,500.00	13,500.00
3.	<b>SAWCUT</b> Pavements	3,500 LF	7.00	\$ 24,500.00	0.01	35.00	8.00	28,000.00	9.00	31,500.00
4.	Remove/replace <b>DRIVEWAYS</b> [6"th reinf. PCC]	300.0 SY	91.00	\$ 27,300.00	130.00	39,000.00	105.00	31,500.00	202.00	60,600.00
5.	Install <b>SLAB SOD</b> [incl. 1.5"th. r.z.m.]	600.0 SY	8.00	\$ 4,800.00	10.00	6,000.00	10.00	6,000.00	9.50	5,700.00
6.	Haul-in/grade/compact <b>LIMESTONE</b> [veh. meas.]	240.0 TN	70.00	\$ 16,800.00	100.00	24,000.00	85.00	20,400.00	133.00	31,920.00
7.	Misc. Sitework/Erosion Control	1 EA	20,000.00	\$ 20,000.00	20,000.00	20,000.00	8,500.00	8,500.00	15,000.00	15,000.00
8.	Remove/replace <b>STREET</b> Pvmnt. [8"th reinf. PCC]	100.0 SY	110.00	\$ 11,000.00	100.00	10,000.00	118.00	11,800.00	359.00	35,900.00
9.	Install <b>PCC SHOULDER</b> [1.5"W x 6"th reinf. PCC]	445.0 SY	75.00	\$ 33,375.00	130.00	57,850.00	95.00	42,275.00	171.00	76,095.00
10.	<b>COLD PLANING</b> Existing Surface [1" min.]	2,800.0 SY	7.00	\$ 19,600.00	1.00	2,800.00	6.75	18,900.00	6.00	16,800.00
11.	<b>Hot ASPHALTIC CONCRETE</b> [2" th]	345.0 TN	203.00	\$ 70,035.00	210.00	72,450.00	170.00	58,650.00	186.00	64,170.00
12.	Install <b>FLOWABLE FILL</b>	20.0 CY	204.00	\$ 4,080.00	125.00	2,500.00	220.00	4,400.00	478.00	9,560.00
13.	Haul-in/grade/compact <b>BACKFILL</b> [veh. meas.]	150.0 CY	18.00	\$ 2,700.00	10.00	1,500.00	30.00	4,500.00	70.00	10,500.00
14.	Install <b>TYPE V CB</b>	2 EA	4,600.00	\$ 9,200.00	4,000.00	8,000.00	7,000.00	14,000.00	4,000.00	8,000.00
15.	Install <b>TYPE VIII CB</b>	19 EA	4,000.00	\$ 76,000.00	3,000.00	57,000.00	6,000.00	114,000.00	3,400.00	64,600.00
16.	<b>Modify/Adjust</b> Existing Catch Basin	5 EA	1,700.00	\$ 8,500.00	2,000.00	10,000.00	1,500.00	7,500.00	2,150.00	10,750.00
17.	Install <b>15" diameter</b> Storm Drain Pipe	874 LF	68.00	\$ 59,432.00	90.00	78,660.00	60.00	52,440.00	97.00	84,778.00
18.	Install <b>18" diameter</b> Storm Drain Pipe	281 LF	73.00	\$ 20,513.00	110.00	30,910.00	80.00	22,480.00	120.00	33,720.00
19.	Off-set existing <b>WATER MAIN</b> [4" - 8" diam.]	1 EA	6,000.00	\$ 6,000.00	3,500.00	3,500.00	8,500.00	8,500.00	6,400.00	6,400.00
20.	<b>Clean</b> Existing Pipes	650 LF	20.00	\$ 13,000.00	15.00	9,750.00	30.00	19,500.00	20.00	13,000.00
<b>BASE BID [items "1." through "20."]:</b>			<b>\$ 488,835.00</b>	<b>\$ 498,955.00</b>	<b>\$ 509,345.00</b>	<b>\$ 638,493.00</b>				
<i>Bid Rank:</i>			<b>[4]</b>	<b>[5]</b>	<b>[6]</b>	<b>[7]</b>				

Notes to Bid Opening: none

Certified Correct:



Mitchell D. Roniger, P.E.

20-Nov-2025

Date