

BID TABULATION
HAMMOND NORTHSORE REGIONAL AIRPORT
RUNWAY 13-31 REHABILITATION (NORTH)
FAA AIP NO. 3-22-0018-31-2026/32-2026

BASE BID					MBI ENGINEER'S ESTIMATE		R.J. Daigle & Sons Contracting Inc		Hendrick Construction Inc.		Barriere Construcion Co., LLC		LA Contracting Enterprises	
Item No.	Spec. No.	Item Description	Unit	Estimated Quantity	Unit Price	Total Extended	Unit Price	Total Extended	Unit Price	Total Extended	Unit Price	Total Extended	Unit Price	Total Extended
1	C-100	CONTRACTOR QUALITY CONTROL PROGRAM (CQCP)	LS	1	\$ 50,000.00	\$ 50,000.00	\$ 19,000.00	\$ 19,000.00	\$ 32,824.00	\$ 32,824.00	\$ 25,000.00	\$ 25,000.00	\$ 69,845.00	\$ 69,845.00
2	C-102-5.1	INSTALLATION AND REMOVAL OF SILT FENCE	LF	1,200	\$ 2.50	\$ 3,000.00	\$ 7.75	\$ 9,300.00	\$ 4.00	\$ 4,800.00	\$ 6.50	\$ 7,800.00	\$ 4.00	\$ 4,800.00
3	C-105	MOBILIZATION	LS	1	\$ 100,000.00	\$ 100,000.00	\$ 132,000.00	\$ 132,000.00	\$ 31,652.00	\$ 31,652.00	\$ 165,000.00	\$ 165,000.00	\$ 115,000.00	\$ 115,000.00
4	P-101-5.1	PAVEMENT REMOVAL	SY	5,560	\$ 5.00	\$ 27,800.00	\$ 4.00	\$ 22,240.00	\$ 6.69	\$ 37,196.40	\$ 6.00	\$ 33,360.00	\$ 5.00	\$ 27,800.00
5	P-152-4.1	UNCLASSIFIED EXCAVATION	CY	4,650	\$ 15.00	\$ 69,750.00	\$ 24.30	\$ 112,995.00	\$ 31.00	\$ 144,150.00	\$ 40.00	\$ 186,000.00	\$ 14.50	\$ 67,425.00
6	P-152-4.2	EMBANKMENT IN PLACE	CY	2,060	\$ 30.00	\$ 61,800.00	\$ 46.50	\$ 95,790.00	\$ 33.00	\$ 67,980.00	\$ 64.00	\$ 131,840.00	\$ 54.00	\$ 111,240.00
7	P-209-4.1	CRUSHED AGGREGATE BASE COURSE (10" THICK)	SY	5,650	\$ 50.00	\$ 282,500.00	\$ 45.15	\$ 255,097.50	\$ 45.23	\$ 255,549.50	\$ 55.00	\$ 310,750.00	\$ 48.00	\$ 271,200.00
8	P-220-6.1	CEMENT TREATED SOIL BASE COURSE (INCLUDING CEMENT)	SY	5,650	\$ 30.00	\$ 169,500.00	\$ 17.00	\$ 96,050.00	\$ 12.50	\$ 70,625.00	\$ 30.00	\$ 169,500.00	\$ 23.00	\$ 129,950.00
9	P-220-6.2	SEPARATION GEOTEXTILE	SY	5,650	\$ 5.00	\$ 28,250.00	\$ 1.65	\$ 9,322.50	\$ 3.06	\$ 17,289.00	\$ 3.00	\$ 16,950.00	\$ 2.00	\$ 11,300.00
10	P-401-8.1	ASPHALT SURFACE COURSE	TON	1,625	\$ 175.00	\$ 284,375.00	\$ 135.00	\$ 219,375.00	\$ 162.11	\$ 263,428.75	\$ 192.00	\$ 312,000.00	\$ 156.00	\$ 253,500.00
11	P-602-5.1	EMULSIFIED ASPHALT PRIME COAT	GAL	1,700	\$ 6.00	\$ 10,200.00	\$ 8.85	\$ 15,045.00	\$ 14.46	\$ 24,582.00	\$ 6.50	\$ 11,050.00	\$ 8.00	\$ 13,600.00
12	P-603-5.1	EMULSIFIED ASPHALT TACK COAT	GAL	850	\$ 6.00	\$ 5,100.00	\$ 6.50	\$ 5,525.00	\$ 15.83	\$ 13,455.50	\$ 4.50	\$ 3,825.00	\$ 8.00	\$ 6,800.00
13	P-620-5.1A	SURFACE PREPARATION	SF	1,475	\$ 1.00	\$ 1,475.00	\$ 2.20	\$ 3,245.00	\$ 2.00	\$ 2,950.00	\$ 2.20	\$ 3,245.00	\$ 2.00	\$ 2,950.00
14	P-620-5.2B	MARKING, WHITE	SF	1,100	\$ 1.00	\$ 1,100.00	\$ 5.50	\$ 6,050.00	\$ 3.00	\$ 3,300.00	\$ 5.45	\$ 5,995.00	\$ 5.00	\$ 5,500.00
15	P-620-5.2D	MARKING, BLACK	SF	375	\$ 1.00	\$ 375.00	\$ 5.50	\$ 2,062.50	\$ 3.00	\$ 1,125.00	\$ 5.45	\$ 2,043.75	\$ 5.00	\$ 1,875.00
16	P-620-5.3C	REFLECTIVE MEDIA	LB	100	\$ 5.00	\$ 500.00	\$ 16.50	\$ 1,650.00	\$ 10.00	\$ 1,000.00	\$ 16.35	\$ 1,635.00	\$ 15.00	\$ 1,500.00
17	P-620-5.4A	TEMPORARY RUNWAY MARKINGS	SF	1,100	\$ 1.00	\$ 1,100.00	\$ 5.50	\$ 6,050.00	\$ 3.00	\$ 3,300.00	\$ 5.45	\$ 5,995.00	\$ 5.00	\$ 5,500.00
18	S-105-4.1	CONSTRUCTION ACCESS ROAD	LS	1	\$ 100,000.00	\$ 100,000.00	\$ 39,650.00	\$ 39,650.00	\$ 26,250.00	\$ 26,250.00	\$ 16,000.00	\$ 16,000.00	\$ 69,265.00	\$ 69,265.00
19	S-650-4.1	SHOULDER REDRESSING	SY	1,150	\$ 5.00	\$ 5,750.00	\$ 8.00	\$ 9,200.00	\$ 16.25	\$ 18,687.50	\$ 7.80	\$ 8,970.00	\$ 13.00	\$ 14,950.00
TOTAL BASE BID:						\$1,202,575.00		\$ 1,059,647.50		\$ 1,020,144.65		\$ 1,416,958.75		\$ 1,184,000.00

ADDITIVE ALTERNATE #1					MBI ENGINEER'S ESTIMATE									
Item No.	Spec. No.	Item Description	Unit	Estimated Quantity	Unit Price	Total Extended	Unit Price	Total Extended	Unit Price	Total Extended	Unit Price	Total Extended	Unit Price	Total Extended
1	P-101-5.1	PAVEMENT REMOVAL	SY	200	\$ 4.00	\$ 800.00	\$ 30.00	\$ 6,000.00	\$ 70.07	\$ 14,014.00	\$ 7.60	\$ 1,520.00	\$ 52.00	\$ 10,400.00
2	P-101-5.2	JOINT AND CRACK REPAIR	LF	14,500	\$ 2.00	\$ 29,000.00	\$ 4.72	\$ 68,440.00	\$ 4.99	\$ 72,355.00	\$ 3.80	\$ 55,100.00	\$ 4.00	\$ 58,000.00
3	P-101-5.3	COLD MILLING (1.0" TO 2.0")	SY	19,700	\$ 3.00	\$ 59,100.00	\$ 2.75	\$ 54,175.00	\$ 4.24	\$ 83,528.00	\$ 2.25	\$ 44,325.00	\$ 4.00	\$ 78,800.00
4	P-401-8.1	ASPHALT SURFACE COURSE	TON	2,500	\$ 175.00	\$ 437,500.00	\$ 131.00	\$ 327,500.00	\$ 155.93	\$ 389,825.00	\$ 160.00	\$ 400,000.00	\$ 152.00	\$ 380,000.00
5	P-403-8.1	ASPHALT LEVELING COURSE	TON	1,650	\$ 175.00	\$ 288,750.00	\$ 140.00	\$ 231,000.00	\$ 135.89	\$ 224,218.50	\$ 162.00	\$ 267,300.00	\$ 162.00	\$ 267,300.00
6	P-603-5.1	EMULSIFIED ASPHALT TACK COAT	GAL	6,000	\$ 6.00	\$ 36,000.00	\$ 6.50	\$ 39,000.00	\$ 8.76	\$ 52,560.00	\$ 4.40	\$ 26,400.00	\$ 7.00	\$ 42,000.00
7	P-610-5.1	BURIED SLAB PAVEMENT JUNCTURE (COMPLETE)	LS	1	\$ 30,000.00	\$ 30,000.00	\$ 45,500.00	\$ 45,500.00	\$ 36,474.99	\$ 36,474.99	\$ 80,000.00	\$ 80,000.00	\$ 69,650.00	\$ 69,650.00
8	P-620-5.1A	SURFACE PREPARATION	SF	23,300	\$ 1.00	\$ 23,300.00	\$ 0.55	\$ 12,815.00	\$ 0.30	\$ 6,990.00	\$ 0.55	\$ 12,815.00	\$ 0.50	\$ 11,650.00
9	P-620-5.2B	MARKING, WHITE	SF	19,400	\$ 1.00	\$ 19,400.00	\$ 2.20	\$ 42,680.00	\$ 2.00	\$ 38,800.00	\$ 2.20	\$ 42,680.00	\$ 2.00	\$ 38,800.00
10	P-620-5.2C	MARKING, YELLOW	SF	600	\$ 1.00	\$ 600.00	\$ 2.20	\$ 1,320.00	\$ 2.00	\$ 1,200.00	\$ 2.20	\$ 1,320.00	\$ 2.00	\$ 1,200.00
11	P-620-5.2D	MARKING, BLACK	SF	3,300	\$ 1.00	\$ 3,300.00	\$ 2.20	\$ 7,260.00	\$ 2.00	\$ 6,600.00	\$ 2.20	\$ 7,260.00	\$ 2.00	\$ 6,600.00
12	P-620-5.3C	REFLECTIVE MEDIA	LB	1,800	\$ 5.00	\$ 9,000.00	\$ 7.70	\$ 13,860.00	\$ 5.43	\$ 9,774.00	\$ 7.60	\$ 13,680.00	\$ 7.00	\$ 12,600.00
13	P-620-5.4A	TEMPORARY RUNWAY MARKINGS	SF	20,000	\$ 1.00	\$ 20,000.00	\$ 1.18	\$ 23,600.00	\$ 1.30	\$ 26,000.00	\$ 1.10	\$ 22,000.00	\$ 1.00	\$ 20,000.00
14	S-650-4.1	SHOULDER REDRESSING	SY	4,000	\$ 5.00	\$ 20,000.00	\$ 1.20	\$ 4,800.00	\$ 11.00	\$ 44,000.00	\$ 3.20	\$ 12,800.00	\$ 10.00	\$ 40,000.00
TOTAL ADDITIVE ALTERNATE #1:						\$976,750.00		\$ 877,950.00		\$ 1,006,339.49		\$ 987,200.00		\$ 1,037,000.00
TOTAL BASE BID AND ADDITIVE ALTERNATE #1:						\$2,179,325.00		\$ 1,937,597.50		\$ 2,026,484.14		\$ 2,404,158.75		\$ 2,221,000.00

I, Bobby Odom, P.E., Michael Baker International, do hereby certify that this tabulation of bids received by the City of Hammond on May 28, 2026 for the construction of the referenced project is true and correct copy of the proposals submitted by the named entities.

28-May-26
Date

Bobby Odom, P.E.
Michael Baker International